
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 1/05/2006

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 1059-01-034
Project STP 2006(207)
Highway FM 1173
County DENTON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2006(207)          CONTROL: 1059-01-034                   
               COUNTY:  DENTON                                                        
               LETTING: 01/10/2006                                                    
               REFERENCE NO: 0103                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        X  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-6 THROUGH 6-6                                    ) 
        X  GENERAL NOTES (SH. NO.: B, G AND I                                         
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1-3 AND 2-3                                        ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS 2, 4-6, 7, 7C, 7D, 8, 8A, 9-11, 23, 24, 52, 53, 55,     
                  69, 70A, 97, 103, 104, 107, 115, 117A                               
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL COVER:                                                               
                                                                                      
              CHANGED THE NUMBER OF WORKING DAYS FROM 82 TO 110.                      
                                                                                      
                                                                                      
        BID INSERTS:                                                                  
                                                                                      
             SHEET 1-6: ADDED ITEMS 150-2001, 192-2012, 192-2016, 192-2023            
                  AND 192-2028.  REVISED QUANTITIES FOR ITEMS 340-2011 AND            
                  340-2064.                                                           
                                                                                      
             SHEET 2-6: REVISED QUANTITIES FOR ITEM 340-2234.                         
                                                                                      
             SHEET 3-6: REMOVED ITEM 466-2049 AND ADDED ITEM 466-2050.                
                                                                                      
             SHEET 4-6: ADDED ITEM 540-2011.                                          
                                                                                      
             SHEET 5-6: REVISED QUANTITY FOR ITEMS 644-2001, 666-2104 AND             
                  666-2110. REMOVED ITEMS 666-2010 AND 666-2046. ADDED ITEMS          
                  666-2011 AND 666-2047.                                              
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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            SHEET 6-6: REVISED QUANTITIES FOR ITEMS 666-2176, 666-2178 AND           
                 672-2010.                                                           
                                                                                     
       *****NOTE: SHEET 7 ADDED DUE TO ITEMS SHIFTING FROM SEVERAL OF THE ABOVE      
            ADDITIONS.                                                               
                                                                                     
                                                                                     
       GENERAL NOTES:                                                                
                                                                                     
            SHEET B (PLAN SHEET 7): REVISED DESCRIPTION FOR ITEM 132 IN TABLE 1.     
                 REVISED QUANTITIES FOR ALL 340 ITEMS IN TABLE 2.                    
                                                                                     
            SHEET G (PLAN SHEET 7C): REMOVED FIRST PARAGRAPH UNDER ITEM 427.         
                                                                                     
            SHEET I (PLAN SHEET 7D): REMOVED ALL NOTES FOR ITEM 5010.                
                                                                                     
                                                                                     
       SPEC LIST:                                                                    
                                                                                     
            SHEET 1-3: ADDED STANDARD SPECIFICATION ITEMS 150 AND 192.  ITEMS        
                 SHIFTED DUE TO THESE ADDITIONS.                                     
                                                                                     
            SHEET 2-3: REMOVED REFERENCE ITEM 5010 FROM STANDARD SPECIFICATION       
                 ITEM 502.                                                           
                                                                                     
                                                                                     
       PLAN SHEETS:                                                                  
                                                                                     
            SHEET 2 (INDEX OF SHEETS): ADDED PLAN SHEETS 70A HYDRAULIC DATA SHEET    
                 AND 117A PLANTING SHEET.  REVISED PLAN SHEET 107 TO BE OMITTED.     
                                                                                     
            SHEET 4: REPLACED.                                                       
                                                                                     
            SHEET 5: REVISED DIMENSIONS AND STATIONS FOR PROPOSED TYPICAL HALF-      
                 SECTION AND ADDED NOTE.                                             
                                                                                     
            SHEET 6: REVISED STATIONS FOR PROPOSED TYPICAL HALF-SECTION-FILL AND     
                 PROPOSED TYPICAL HALF-SECTION-CUT.                                  
                                                                                     
            SHEET 8: ADDED ITEMS 150-2001, 192-2012, 192-2016, 192-2023,             
                 192-2028, 466-2050 AND 540-2011.  ITEMS SHIFTED DUE TO THESE        
                 ADDITIONS.  REVISED QUANTITIES FOR ITEMS 340-2011, 340-2064,        
                 340-2234 AND 644-2001.  REMOVED ITEM 466-2049.                      
                                                                                     
            SHEET 8A: REVISED QUANTITIES FOR ITEMS 666-2104, 666-2110, 666-2176,     
                 666-2178 AND 672-2010.  REMOVED ITEMS 666-2010 AND 666-2046.        
                 ADDED ITEMS 666-2011 AND 666-2047.                                  
                                                                                     
            SHEET 9: REVISED DESCRIPTION FOR ITEM 466 AND ADDED MITIGATION           
                 SUMMARY.                                                            
                                                                                     
            SHEET 10: ADDED ITEMS 150 BLADING AND 540 MTL BEAM GD FEN TRAN           
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                 (THRIE-BEAM).  REVISED QUANTITIES FOR ALL 340 ITEMS.                
       DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
       (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                     
                                                                                     
            SHEET 11: REVISED THICKNESS IN DESCRIPTION FOR ITEM 666 FROM (060MIL)    
                 TO (090MIL).  REVISED QUANTITIES FOR ITEMS 666 (Y)(4")(SLD), 666    
                 (Y)(4")(BRK), AND 672 (REFL) TY 1-A.                                
                                                                                     
            SHEET 23: REVISED LEGEND AND CALL-OUT AT BEGIN PROJECT.                  
                                                                                     
            SHEET 24: REVISED LEGEND AND CALL-OUT AT END PROJECT.                    
                                                                                     
            SHEET 52: ADDED DRIVEWAY PROFILE.                                        
                                                                                     
            SHEET 53: REVISED CALL-OUT STATION AT END MBGF.                          
                                                                                     
            SHEET 55: REVISED UPSTREAM AND DOWNSTREAM FLOW LINE ELEVATIONS.          
                                                                                     
            SHEET 69: REVISED C ESTIMATED CURB HEIGHT AND Hw HEIGHT OF WINGWALL.     
                                                                                     
            SHEET 70A: ADDED.                                                        
                                                                                     
            SHEET 97: REVISED SUMMARY OF SMALL SIGNS.                                
                                                                                     
            SHEET 103: REVISED TOTAL FOR ITEM 644-2001.                              
                                                                                     
            SHEET 104: REPLACED.                                                     
                                                                                     
            SHEET 107: OMITTED.                                                      
                                                                                     
            SHEET 115: REPLACED.                                                     
                                                                                     
            SHEET 117A: ADDED.                                                       
                                                                                     
                                                                                     



 

PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF IMPROVE HORIZ ALIGNMENT/REPLACE BRIDGE
           DENTON   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 110 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

TWENTY-THREE THOUSAND (Dollars) (      $23,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.

Control 1059-01-034
Project STP 2006(207)
Highway FM 1173
County DENTON
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2006(207) TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 PREPARING ROW
DOLLARS

and CENTS

STA 27.000 1

106 2001 OBLITERATING ABANDONED ROAD

DOLLARS
and CENTS

STA 10.000 2

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 3,073.000 3

110 2002 EXCAVATION (CHANNEL)

DOLLARS
and CENTS

CY 500.000 4

132 2005 EMBANKMENT (FINAL)(ORD COMP)(TY C)
DOLLARS

and CENTS

CY 19,781.000 5

150 2001 BLADING
DOLLARS

and CENTS

STA 21.000 6

161 2002 COMPOST MANUF TOPSOIL (BOS) (4")
DOLLARS

and CENTS

SY 21,000.000 7

162 2002 BLOCK SODDING

DOLLARS
and CENTS

SY 21,000.000 8

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 1,042.000 9

169 2001 SOIL RETENTION BLANKETS (CL 1) (TY A)

DOLLARS
and CENTS

SY 1,070.000 10

192 2012 MULCH
DOLLARS

and CENTS

CY 69.000 11
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192 2016 PLANT BED PREPARATION
DOLLARS

and CENTS

SY 3,726.000 12

192 2023 PLANT MATERIAL (15 GAL) (TREE)

DOLLARS
and CENTS

EA 21.000 13

192 2028 PLANT MATERIAL (1 GAL) (SHRUB)

DOLLARS
and CENTS

EA 40.000 14

340 2011 D-GR HMA(METH) TY-B PG64-22

DOLLARS
and CENTS

TON 5,500.000 15

340 2064 D-GR HMA(METH) TY-C SAC-B PG76-22
DOLLARS

and CENTS

TON 1,450.000 16

340 2234 D-GR HMA(METH) TY-B PG76-22
DOLLARS

and CENTS

TON 1,700.000 17

351 2004 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(8")

DOLLARS
and CENTS

SY 250.000 18

403 2001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 460.000 19

416 2003 001 DRILL SHAFT (30 IN)
DOLLARS

and CENTS

LF 296.000 20

420 2003 003 CL C CONC (ABUT)
DOLLARS

and CENTS

CY 50.400 21

PROPOSAL SHEET
PROJECT STP 2006(207) TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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420 2004 003 CL C CONC (BENT)
DOLLARS

and CENTS

CY 40.400 22

420 2033 003 CL S CONC (APPR SLAB)

DOLLARS
and CENTS

CY 101.200 23

422 2001 REINF CONC SLAB

DOLLARS
and CENTS

SF 5,520.000 24

425 2003 PRESTR CONC BEAM (TY C)

DOLLARS
and CENTS

LF 713.840 25

428 2001 CONC SURF TREAT (CLASS I)
DOLLARS

and CENTS

SY 576.000 26

432 2002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 66.100 27

450 2008 RAIL (TY T502)
DOLLARS

and CENTS

LF 280.000 28

454 2001 SEALED EXPANSION JOINT (4 IN)(SEJ-A)

DOLLARS
and CENTS

LF 96.000 29

462 2008 CONC BOX CULV (5 FT X 4 FT)

DOLLARS
and CENTS

LF 75.000 30

464 2005 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 160.000 31

466 2050 WINGWALL (PW)(HW=6 FT)
DOLLARS

and CENTS

EA 2.000 32

PROPOSAL SHEET
PROJECT STP 2006(207) TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 6.000 33

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 138.000 34

496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH)

DOLLARS
and CENTS

EA 1.000 35

500 2001 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 36

502 2001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 6.000 37

506 2017 CONSTRUCTION EXITS (INSTALL) (TY 2)

DOLLARS
and CENTS

SY 150.000 38

506 2019 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 150.000 39

506 2034 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 5,759.000 40

506 2042 BIODEGRADABLE EROSION CONTROL 
LOGS(18")

DOLLARS
and CENTS

LF 242.000 41

540 2002 MTL W-BEAM GD FEN (STEEL POST)

DOLLARS
and CENTS

LF 500.000 42

PROPOSAL SHEET
PROJECT STP 2006(207) TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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540 2011 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 4.000 43

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 450.000 44

544 2003 001 GUARDRAIL END TREATMENT (REMOVE)

DOLLARS
and CENTS

EA 4.000 45

544 2013 001 GDRAIL END TRT(INSTALL)(HBA POST)

DOLLARS
and CENTS

EA 4.000 46

560 2001 MAILBOX INSTALLATION (SINGLE)
DOLLARS

and CENTS

EA 1.000 47

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)
DOLLARS

and CENTS

EA 4.000 48

658 2261 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1(BI)
DOLLARS

and CENTS

EA 42.000 49

658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND

DOLLARS
and CENTS

EA 4.000 50

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 420.000 51

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 6,686.000 52

662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A
DOLLARS

and CENTS

EA 169.000 53

PROPOSAL SHEET
PROJECT STP 2006(207) TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 2011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL)
DOLLARS

and CENTS

LF 5,400.000 54

666 2047 REFL PAV MRK TY I (W) 24"(SLD)(090MIL)

DOLLARS
and CENTS

LF 24.000 55

666 2104 REFL PAV MRK TY I (Y) 4" (BRK)(090MIL)

DOLLARS
and CENTS

LF 170.000 56

666 2110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL)

DOLLARS
and CENTS

LF 4,670.000 57

666 2145 REF PAV MRK TY II (W)  4" (SLD)
DOLLARS

and CENTS

LF 5,400.000 58

666 2157 REF PAV MRK TY II (W) 24" (SLD)
DOLLARS

and CENTS

LF 24.000 59

666 2176 REF PAV MRK TY II (Y)  4" (BRK)
DOLLARS

and CENTS

LF 170.000 60

666 2178 REF PAV MRK TY II (Y)  4" (SLD)

DOLLARS
and CENTS

LF 4,670.000 61

672 2010 REFL PAV MRKR TY I-A

DOLLARS
and CENTS

EA 235.000 62

672 2015 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 68.000 63

677 2001 ELIM EXT PAV MRK & MRKS ( 4")
DOLLARS

and CENTS

LF 7,106.000 64

PROPOSAL SHEET
PROJECT STP 2006(207) TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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678 2001 PAV SURF PREP FOR MRK ( 4")
DOLLARS

and CENTS

LF 9,140.000 65

678 2006 PAV SURF PREP FOR MRK (24")

DOLLARS
and CENTS

LF 24.000 66

6038 2001 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

DAY 30.000 67

PROPOSAL SHEET
PROJECT STP 2006(207) TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: STP 2006(207) Sheet  
 
County: Denton Control: 1059-01-034 
 
Highway: FM 1173 
 
 
GENERAL NOTES: 

SW3P RESPONSIBILITIES 

TxDOT Area of Responsibility 

Responsible for the area defined by the limits of the subject project, except for those 
areas utilized and operated by the contractor.  These areas include, though not limited 
to, areas used for field offices, equipment and/or material storage, and concrete or 
asphalt plants. 

TxDOT Operational Responsibility 

Responsible for seeking coverage under the TPDES Construction General Permit 
(CGP) and operating the project within the requirements of the CGP for discharging 
storm water from the subject project and to notify MS4 permit holders of the intent to 
discharge storm water. 

File a Notice of Termination with TCEQ upon completion of the project when the 
exposed areas have been stabilized with a vegetative cover of at least 70%. 

Contractor Area of Responsibility 

Responsible for all areas under their direct operational control which includes, though 
not limited to, areas used for field offices, equipment and/or material storage, and 
concrete or asphalt plants.  These areas may be located on or off the subject project’s 
R.O.W. 

Contractor Operational Responsibility 

Responsible for seeking coverage under the TPDES Construction General Permit 
(CGP) and adhering to all requirements of the permit for discharging storm water from 
the areas under their operational control.  Perform regular inspections, prepare a written 
report of deficiencies, and repair deficiencies within the time frame set forth by the 
permit.  File a Notice of Termination with TCEQ upon completion of the project when the 
exposed areas have been stabilized with a vegetative cover of at least 70%. 

Responsible under contractual obligations to TxDOT to install, clean, repair, replace or 
remove sediment and erosion control devices as indicated on TxDOT’s Inspection 
Reports, or as required by daily construction practices, within the time frame set forth by 
the permit. 

 General Notes Sheet A 



Project Number: STP 2006(207) Sheet  
 
County: Denton Control: 1059-01-034 
 
Highway: FM 1173 
 
 

Specification Data 
Table 1:  Soil Constants Requirements 

Description Plasticity Index Note 
 Max Min  

132 EMBANKMENT (FINAL) (ORD COMP) (TY C) 30 10 1 
 
Note 1: The above PI requirements do not apply to material excavated from the project.  
Do not use shale and obtain approval to incorporate shaley clay produced by the 
construction project. 
 

Table 2:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate 
 

Quantity 

168 Vegetative Watering N/A 240 Mg/Ac 1042 Mg 
       

340 
340 
340 

Hot Mix Asphalt (Ty B) Base  
Hot Mix Asphalt (Ty B) Level up  
Hot Mix Asphalt (Ty C) Surface 

7.5” 
2.5” 
2.0” 

825 
275 
220 

LB/SY 
LB/SY 
LB/SY 

5500 
1700 
1450 

Ton 
Ton 
Ton 

                 * For contractor’s information only 
Note: (1) Asphalt weight based on 110 Lbs/Sy/inch 

General: 

The construction, operation and maintenance of the proposed project will be consistent 
with the state implementation plan as prepared by the Texas Commission on 
Environmental Quality. 

Submit an updated schedule when the construction falls 14 days behind the schedule 
submitted under Article 8.2. 

The disturbed area for this project, as shown on the plans is seven (7) acres.  However, 
the Total Disturbed Area (TDA) will establish the required authorization for storm 
water discharges.  The TDA of this project will be determined by the sum of the 
disturbed area in all project locations in the contract, and all disturbed area on all 
Project-Specific Locations (PSL) located in the project limits and/or within 1 mile of the 
project limits.  The department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the construction site 
as shown on the plans, according to the TDA of the project. The contractor will obtain 
any required authorization from the TCEQ for the discharge of storm water from any 
PSL for construction support activities on or off of the project row according to the TDA 
of the project.  When the TDA for the project exceeds 1 acre, provide a copy of the 

 General Notes Sheet B 



Project Number: STP 2006(207) Sheet  
 
County: Denton Control: 1059-01-034 
 
Highway: FM 1173 
 
 
appropriate application of permit (NOI, or Construction Site Notice) to the engineer, for 
any PSL located in the project limits or within 1 mile of the project limits. Follow the 
directives and adhere to all requirements set forth in the TCEQ, Texas Pollution 
Discharge Elimination System, Construction General Permit (TPDES, CGP). 

Leave all right of way areas undisturbed until actual construction is to be performed in 
said areas. 

Place survey monuments, provided by the department, at points indicated and as 
detailed in the plans or as directed.  Furnish surface coordinates and the elevation of 
the set monument and an azimuth from the monument to some prominent physical 
feature, preferably another survey monument on the project.  This work will not be paid 
for directly, but will be considered subsidiary to the various bid items. 

This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1., with the 
exception of the time to complete Phase IC, as described below. 

Project Milestones 

No. Milestones Daily RUC Step Begins Ends Duration(Days)
       
1 Phase 1C $2,000 1 Roadway 

closed 
Roadway 
reopened to 2 
lanes and Traffic 
open to Phase 2. 

2 

For the project to be deemed complete, permanently stabilize all unpaved disturbed 
areas of the project with a vegetative cover at a minimum of 70% density for the control 
of erosion. 

Use established industry and utility safety practices to erect poles, luminaries, signs or 
structures near any overhead or underground utility.  Consult with the appropriate utility 
company prior to beginning such work. 

Attention is directed to the possible presence of underground utilities on the Right-Of-
Way on this project.  Call for locates at the TxDOT Utility section (214-320-6270) and 1-
800-DIG-TESS (1-800-344-8377) 48 hours in advance of excavation. 

Repair or replace any structures and utilities that might have been damaged by 
negligence or a failure to have utility locates performed. 

Submit pre-letting questions by e-mail or fax to all the following: 

E-mail: CLAUD P. ELSOM III:  <celsom@dot.state.tx.us> 
CHRIS W. BEHNKE:  <cbehnke@dot.state.tx.us> 
LINDA DILLON:   <ldillon@dot.state.tx.us > 

 General Notes Sheet C 
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Project Number: STP 2006(207) Sheet  
 
County: Denton Control: 1059-01-034 
 
Highway: FM 1173 
 
 
Fax: (940) 383-2267. 

The answers will be submitted in the same format that they are received.  A file 
containing these questions and answers will be available for review at the area 
engineer’s office located at 2624 W. Prairie Denton, Texas 76201. 

Item 100: 

Remove and replace the existing roadway signs as shown on the plans, or as directed, 
during construction within the right of way. 

The limits of preparing right of way will be measured from Sta. 115+00 to Sta. 142+00 
along the centerline of construction. 

Item 110: 

Excavation for driveways, sleeper slabs, alleys and intersections will not be paid for 
directly, but will be considered subsidiary to this item. 

Items 110,112 and 132: 

Use an approved laboratory to perform tests for sulfate and plasticity index and provide 
results on sources outside the right of way at no additional expense to the department.  
Test soil for sulfate levels in accordance with Tex-145-E.  Contact the engineer for a list 
of approved laboratories.  Notify the engineer 72 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed. The 
engineer will sample and test material produced by the construction project for 
specification requirements or material sources specified in the plans. 

Shale is not an acceptable material for embankment.  Do not use shaley clays in 
embankment unless approved in writing. 

Item 132: 

Earth embankment Type C, is mainly composed of material other than shale.  Furnish 
material that is free from vegetation or other objectionable material and that conforms to 
the requirements of Table 1 (Sheet A).  If necessary, add lime slurry in accordance with 
Item 260, “Lime Treatment (Road-Mixed)” in order to meet these requirements.  Use 
Tex-121-E, figure I, page 5 to calculate the amount of lime required.  Furnish material 
that has soluble sulfate levels of 3000 ppm or less tested in accordance with Tex-145-E.  
Use an approved laboratory to perform tests for sulfate and plasticity index and provide 
results on sources outside the right of way to the department.  Contact the engineer for 
a list of approved laboratories.  Notify the engineer 48 hours before sampling and 
testing material. Perform split-sample verification testing with the engineer when 
directed.  The engineer will sample and test material produced by the construction 
project for specification requirements or material sources specified in the plans.  The 
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engineer will test material placed or excavated to a depth of one foot below and laterally 
to one foot outside the proposed treatment limit.  Lime treatment and testing of this 
material will not be paid for directly, but will be considered subsidiary to this item. 

Item 301: 

Provide manufacturer’s instruction for liquid antistripping agent. 

Add the minimum percentage determined by the manufacturer and try subsequent trials 
at 0.25% increments, unless otherwise instructed by the manufacturer. 

Item 310: 

Do not use MC-30 on base courses placed between April 16 and September 15. 

Item 320: 

Material Transfer Device is required. 

The use of windrow pick-up equipment is allowed except on the first coarse of roadway 
material placed over the subgrade. 

Item 340: 

Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of 
Class B for surface course. 

The use of Recycled Asphalt Pavement (RAP) is allowed. 

Provide the Project Manager the opportunity to witness all mixture design tests. The 
Project Manager may require a retest if not given the opportunity to witness. 

Dilution of tack is not allowed. 

Provide mixture Type C Surface (PG binder 76-22), Type B level up (PG binder 76-22), 
and Type B Base (PG binder 64-22). 

Item 351: 

Saw existing asphalt along neat lines where portions are to be left in place temporarily 
or permanently.  Sawing will not be paid for directly, but will be subsidiary to this item. 

Place Type B ACP (64-22) at the full 7.5 inch depth. 

Use SS-1 emulsified asphalt for tack coat. 

Existing material removed from the roadway is the property of the contractor unless 
otherwise directed by the Engineer. 
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Item 400: 

Structural Excavation is not paid for directly but is considered subsidiary to pertinent 
Items. 

Item 416: 

Provide a smooth finish for all portions of drill shafts extending above proposed ground.  
Include cost for this work in the unit bid price for this item. 

Provide a minimum of one core per bent, regardless of placement method. 

Items 416 and 420: 

Form columns to a point a minimum of one foot below the proposed future or existing 
bottom of channel elevation indicated on the bridge layouts by an acceptable method.  
This form work is not paid for directly, but is considered subsidiary to this item. 

Item 420: 

Apply an ordinary surface finish to all concrete surfaces within 30 days after form 
removal. 

Provide bridge slab reinforcing steel with epoxy coating complying with Item 440 
requirements. 

Item 421: 

Furnish mix designs to the Engineer in a format compatible to the latest version of the 
Department’s Construction Management System (SiteManager).  Mix Design templates 
will be provided by the Engineer. 

Provide type II cement in Class “C” and “S” Concrete. 

Strength evaluation using maturity testing, Tex-426-A, may be used for all concrete 
elements except drill shafts and mass concrete pours. 

Maturity meters may be used for temperature gradient determination in mass concrete 
pours. 

Provide compression testing equipment. 

Items 422, 440: 

Provide bridge slab reinforcing steel with epoxy coating complying with Item 440 
requirements. 
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Item 427: 

Ensure that surfaces are free of weak surface material, curing compounds and other 
surface contaminants prior to coating. 

Item 428: 

Provide a Class I surface treatment. 

Do not treat the inside face of concrete rails. 

Item 450: 

Provide epoxy coated reinforcing steel that embeds into the bridge slab. 

Item 496: 

When demolishing a structure/s that span the Waters of Texas or a designated wetland, 
take all practicable precautions to prevent debris from being discharged into the water 
or within the boundaries of the wetland.  Install Best Management Practices before 
demolition begins and maintain them during the demolition.  Remove any debris or 
construction material that escapes containment devices and are discharged into the 
restricted areas, before the next rain event or within 24 hours of the discharge. 

Item 502: 

Lead and Trail vehicles will be required during striping and surfacing operations. 

Provide written proposed lane closure information by 1:00 pm on the business day prior 
to the proposed closures.  Do not close lanes for which this requirement has not been 
met. 

When excavation is required next to a pavement lane carrying traffic and the widening is 
not completed by the end of the work day, backfill against the edge of the pavement 
with at least a 3:1 slope using an acceptable material to support vehicular traffic.  
Carefully remove and dispose of this material when work resumes.  Backfilling 
pavement edges, and the materials required for the work will be subsidiary to this item. 

Erect a Type III barricade immediately in front of or at each end of all stockpiles that are 
less than 30 feet from the edge of any traveled lane.  Place one Type 2 Object Marker 
(OM-2Y) alongside the stockpile for every 100 feet of stockpile length. 
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Place barricades and signs in locations that do not obstruct the sight distance of drivers 
entering the highway from driveways or side streets. 

Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized. 

When moving unlicensed equipment on or across any pavement or public highways, 
protect the pavement from all damage using an acceptable method. 

Laydown operations for hot mix asphaltic concrete shall be performed in such a 
sequence that the center joint will be carried along without excess distance of uneven 
surface, not to exceed one day’s operation. 

Item 504: 

For the Type “E” Field Office, provide a minimum of five hundred (500) square feet of 
gross floor area partitioned into a minimum of two rooms and furnished with doors, floor 
covering and a minimum of two windows in each room. Reinforce doors and windows 
with burglar bars or similar protection.  The bathroom needs to be at least 6 ft X 7 ft with 
running water. Provide a storage closet a minimum of 3 ft x 3 ft with a secure lock. The 
building must have two exterior doors. Provide steps to these doors with hand railings. 
Provide two desks, one computer desk and a 4-drawer metal filing cabinet. 

Provide one asphalt mix control laboratory (Type D) at each asphalt mixing plant used 
for this project. Meet the dimensional requirements specified for a Field Laboratory 
(Type A) for the Asphalt Mix Control Laboratory (Type D). Provide one (1) computer and 
one (1) printer with internet access at each plant used for this project. No direct 
compensation will be made for providing these items at the asphalt mixing plant(s). 

Provide a 10 lb Type A, B, C fire extinguisher for each room of all facilities furnished 
under this item. 

Provide an all weather parking area for state vehicles adjacent to the field office with a 
minimum size parking area of 60 ft X 40 ft and adequate security lighting. Enclose this 
parking area with a 6-ft high fence and provide a lockable vehicle gate. These items are 
not paid for directly and considered subsidiary. 

The field office and required furnishings provided must be equivalent or better in quality 
to that utilized for the contractor’s field office. 

Provide a wage board that is of sufficient size for all required paperwork and all 
weather. 

Maintain all field offices as directed by the engineer. 
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 General Notes Sheet I 

Provide sealed bottled water, a bottled water cooler and disposable paper cups in each 
Lab and in the Field Office. 

Provide telephone service at each field laboratory and office. 

Provide one (1) desktop computers and one (1) printer at the field office and provide 
internet service using a digital subscriber line (DSL) or a cable connection. 

Item 540: 

Furnish one type of post throughout the project except as specifically noted in the plans. 

Item 542: 

Removed MBGF becomes the contractor’s property.  The work involved in hauling this 
material will not be paid for directly, but will be considered subsidiary to this item. 

Item 585: 

Use surface test Type A. 

Item 666: 

Provide Type III Glass Traffic Beads that meet the requirements of Departmental 
Materials Specifications DMS-8290. 
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                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 106  OBLITERATING ABANDONED ROAD                                  
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 150  BLADING                                                      
               ITEM 161  COMPOST (160)                                                
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 169  SOIL RETENTION BLANKETS                                      
               ITEM 192  LANDSCAPE PLANTING (161)(166)                                
               ITEM 340  DENSE-GRADES HOT-MIX ASPHALT (METHOD) (210)(300)(301)        
                         (320)(520)(585)                                              
               ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)      
                         (263)(275)(276)(292)(310)(316)(330)(340)                     
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)      
                         (441)(448)                                                   
               ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(430)(440)      
               ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                         (421)(424)(426)(427)(434)(440)(442)                          
               ITEM 428  CONCRETE SURFACE TREATMENT (427)                             
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                         (540)                                                        
               ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)                           
               ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                         (424)(440)(464)                                              
               ITEM 464  REINFORCED CONCRETE PIPE (400)                               
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              ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(440)                 
              ITEM 467  SAFETY END TREATMENT (400)(420)(421)(432)(440)(445)(464)     
              ITEM 496  REMOVING STRUCTURES                                          
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
              ITEM 504  FIELD OFFICE AND LABORATORY                                  
              ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS                                                     
              ITEM 540  METAL BEAM GUARD FENCE (421)(445)(529)(542)(544)             
              ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 560  MAILBOX ASSEMBLIES                                           
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                        (302)(316)                                                   
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, DECEMBER, 1993)                    
              WAGE RATES                                                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---275)         
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-       
                                 AID CONSTRUCTION" (000---005)                       
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "OPTIONAL TRAINING" (000---008)                      
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---408)        
              SPECIAL PROVISION  TO ITEM     5  (005---001)                          
              SPECIAL PROVISIONS TO ITEM     6  (006---003)(006---018)               
              SPECIAL PROVISIONS TO ITEM     8  (008---004)(008---009)               
              SPECIAL PROVISION  TO ITEM     9  (009---004)                          
              SPECIAL PROVISION  TO ITEM   400  (400---004)                          
              SPECIAL PROVISION  TO ITEM   416  (416---001)                          
              SPECIAL PROVISION  TO ITEM   420  (420---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---001)                          
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              SPECIAL PROVISION  TO ITEM   441  (441---001)                          
              SPECIAL PROVISION  TO ITEM   442  (442---005)                          
              SPECIAL PROVISION  TO ITEM   544  (544---001)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 5018 INCENTIVE FOR USING NON-ROAD DIESEL EQUIPMENT POWERED BY     
                        EPA TIER 1, 2, OR 3 DIESEL ENGINES IN NONATTAINMENT AND      
                        AFFECTED COUNTIES                                            
              ITEM 6038 PORTABLE CHANGEABLE MESSAGE SIGN                             
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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